
Addendum #002**January 15, 2020**

Project: BYU-Idaho – Spori Annex 2019
A Sculpture and Ceramics Facility for University Academics **Project No:** 11513

To: Contractors bidding on the Spori Annex project

From: Chad Alldredge, University Architect (208) 496-2659
Architecture & Construction Management Services Fax (208) 496-2653
213 University Operations Building
Rexburg, Idaho 83460-8205

Attached: 1 Landscape

Page(s): 2 including this cover page.

This Addendum forms a part of the Contract Documents and modifies the original Bid Documents dated 27 November 2019 as noted below. **Acknowledge receipt of this Addendum in the space provided in the lower part of page 2 of the Form of Proposal.** Failure to do so may subject the Bidder to disqualification.

I. CHANGES TO PRIOR ADDENDA:

A N/A

II. CHANGES TO BIDDING REQUIREMENTS:

A Project Dates – clarification is given that construction at the project site cannot start until January 29, 2020. Equipment and materials submittals can proceed prior to that as it is anticipated a contract will be awarded shortly after the bid date. The project completion date is still October 31, 2020.

III. CHANGES TO SPECIFICATIONS:

A N/A

IV. CHANGES TO DRAWINGS:

A Sheet L103, Details: Adjusted notes and details to the landscape irrigation plan details sheet.

End of Addendum #002

Issued by: Chad Alldredge

