

## ADDENDUM

---

Project: LDS Freedom – Air Conditioning

Project No.: FJT16607

Addendum No.: 1

Project Address: State Hwy 239, Freedom WY 83120

Date: September 20, 2019

Owner: Corporation of the Presiding Bishop of The Church of Jesus Christ  
Of Latter-day Saints, a Utah corporation sole.

From (Architect): Dwayne Sudweeks, P.E.

---

### Instructions to Prospective Bidders:

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents and/or prior Addenda as noted below. All conditions, requirements, materials and workmanship are to be as described in the Contract Documents unless specifically stated otherwise. This Addendum consists of 57 page(s) and the attached drawing(s), Sheet(s) 2, dated September 2019.

---

1. Changes to prior Addenda:
  - a. None.
2. Changes to Bidding Requirements:
  - a. All bidders to use new Small Project Agreement Between Owner and Contractor attached. Bids Submitted on old forms will not be accepted.
3. Changes to Conditions of the Contract:
  - a. Completion time has been extended to 120 calendar days.
4. Changes Specifications:
  - a. Add new Division 01 specifications attached.
  - b. Add new Division 03 specifications attached.
  - c. Add new Division 07 specifications attached.
5. Changes to Drawings:
  - a. See revised sheet ME-1 and ME-2 attached. Changed to (4) 4-ton Condensate Units to keep single phase and clarified electrical requirements.

**End of Addendum**